2006 CONSTRUCTION ENGINEERING SERVICES for WISDOT
NORTH CENTRAL REGION

CONSULTANT PACKAGE NO. 1

Project I.D. #1 6290-03-73

Highway/Street: USH 10

Termini/Location: Brilowski Road — Badger Avenue

County: Portage

Length: 0.5 miles

Project Type: Reconditioning

Urban and/or Rural:  Urban

Traffic Control: Staged, under traffic

Letting Date: 04/16/2006

Anticipated Construction Cost: $1,000,000-$1,999,999
Major Items of Work: Grading, base, PCC pavement, signals
Complexity Level: Medium
Associated Contracts: Not Applicable
Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3 people

Required Certification: All

Duties: Inspection, staking, materials testing

For more information, contact: Roland Hawk, Supervisor at 715.421.7361 or roland.hawk@dot.state.wi.us
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CONSULTANT PACKAGE NO. 2

Project I.D. #1 1009-40-34

Highway/Street: CTH KK

Termini/Location: Tomorrow River Bridge Replacement

County: Portage

Length: Not Applicable

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: 04/11/2006

Anticipated Construction Cost: $250,000-$499,999

Project I.D. # 2 1009-40-32

Highway/Street: CTHKK

Termini/Location: CTH KK over WCL Railroad

County: Portage

Length: Not Applicable

Project Type: Bridge Rehabilitation

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: 04/11/2006

Anticipated Construction Cost: $500,000-$749,999

Project I.D. #3 6767-00-70

Highway/Street: CTHB

Termini/Location: Relocated USH 10 — Mill Street

County: Portage

Length: 1.35 Miles

Project Type: Reconstruction - Expansion

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: 03/14/2006

Anticipated Construction Cost: $3,000,000-$3,999,999
Major Items of Work: Bridge, deck replacement, asphalt pavement, base course
Complexity Level: Medium
Associated Contracts: Not Applicable
Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

NC Region, 34 Packages including 5 FS Construction Master Contracts Page 2 of 45



Anticipated Number: 2-3 people
Required Certification: All

Duties: Inspection, staking, materials testing

For more information, contact: Roland Hawk, Supervisor at 715.421.7361 or roland.hawk@dot.state.wi.us
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CONSULTANT PACKAGE NO. 3

Project I.D. #1 6847-00-73
Highway/Street: CTHQ
Termini/Location: STH 54 - USH 10, Waupaca River Crossing
County: Waupaca
Length: 39.7 Feet
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road closed
Letting Date: 04/11/2006
Anticipated Construction Cost: $750,000-$999,999
Project I.D. # 2 6897-01-72
Highway/Street: Local Street
Termini/Location: River Road Bridge, Waupaca River Crossing
County: Waupaca
Length: Not Applicable
Project Type: Bridge Replacement
Urban and/or Rural:  Rural
Traffic Control: Road closed
Letting Date: 03/14/2006
Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Bridge Replacement
Complexity Level: Medium
Associated Contracts: Not Applicable
Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1 -2 people

Required Certification: All

Duties: Inspection, staking, materials testing

For more information, contact: Roland Hawk, Supervisor at 715.421.7361 or roland.hawk@dot.state.wi.us
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CONSULTANT PACKAGE NO. 4

Project I.D. #1 1430-08-74

Highway/Street: STH 23

Termini/Location: Main & Fulton St. City of Princeton

County: Green Lake

Length: 1.34 Miles

Project Type: Reconstruct

Urban and/or Rural: Rural

Traffic Control: Detour

Letting Date: 05/09/2006

Anticipated Construction Cost: $3,000,000-$3,999,999
Major Items of Work: Grading, base, asphalt pavement, curb and gutter, storm sewer
Complexity Level: Medium
Associated Contracts: Landscaping, lighting, local utilities
Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 3-4 people

Required Certification: All

Duties: Inspection, materials testing, staking

For more information, contact: Roland Hawk, Supervisor at 715.421.7361 or roland.hawk@dot.state.wi.us
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CONSULTANT PACKAGE NO. 5

Project I.D. #1 6536-00-72

Highway/Street: CTHA

Termini/Location: CTH K East — Sunnyside Road

County: Green Lake

Length: Not Applicable

Project Type: Reconditioning

Urban and/or Rural:  Rural

Traffic Control: Staged under traffic

Letting Date: 03/14/2006

Anticipated Construction Cost: $1,000,000-$1,999,999
Major Items of Work: Asphalt pavement, shoulders
Complexity Level: Low
Associated Contracts: Not Applicable
Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: Aggregate, asphalt

Duties: Inspection, staking, materials testing

For more information, contact: Roland Hawk, Supervisor at 715.421.7361 or roland.hawk@dot.state.wi.us
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CONSULTANT PACKAGE NO. 6

Project I.D. #1 1140-00-71
Highway/Street: USH 45
Termini/Location: New London-Clintonville, Church RD — Reinke RD
County: Waupaca
Length: 10.55 Miles
Project Type: Recondition
Urban and/or Rural:  Rural
Traffic Control: Staged
Letting Date: 11/08/2005
Anticipated Construction Cost: $4,000,000-$4,999,999
Major Items of Work: Clearing & grubbing, excavation, base, asphalt pavement, pipes, curb

and gutter, signing, pavement marking, culvert extension

Complexity Level: Medium
Associated Contracts: Not Applicable
Restrictions: Completion date October 13, 2006

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 3-4 people

Required Certification: All

Duties: Inspection, staking, materials testing

For more information, contact: Roland Hawk, Supervisor at 715.421.7361 or roland.hawk@dot.state.wi.us
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CONSULTANT PACKAGE NO. 7

Project I.LD. # 1 6819-00-72
Highway/Street: CTHC
Termini/Location: CTH J South — Big Falls
County: Waupaca

Length: 4 Miles

Project Type: Recondition

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: 04/11/2006

Anticipated Construction Cost: $100,000-$249,999
Project I.D. #2 6887-00-71

Highway/Street:
Termini/Location:

Local Street
Lyons Street Bridge, Clintonville, Pigeon River Crossing

County: Waupaca

Length: Not Applicable

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: 03/14/2006

Anticipated Construction Cost: $250,000-$499,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Bridge replacement, materials only on project 1.D.#1
Medium

Not Applicable

Not Applicable

Yes

Yes

1-2 people

Asphalt, aggregate
Inspection, staking, materials testing

For more information, contact: Roland Hawk, Supervisor at 715.421.7361 or roland.hawk@dot.state.wi.us
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Project I.D. #1
Highway/Street:
Termini/Location:

CONSULTANT PACKAGE NO. 8

6841-00-71
CTHU

CTH U, Town of Weyauwega, HES, CTH U & Railroad Grade RD INT

County: Waupaca

Length: 0.27 Miles

Project Type: Reconstruction - LFA

Urban and/or Rural: Rural

Traffic Control: Closed

Letting Date: 03/25/2006

Anticipated Construction Cost: $100,000-$249,999
Project I.D. # 2 6842-00-74

Highway/Street: CTH X

Termini/Location: Shawano St. & W Wolf River AVE INT., City of New London, HES
County: Waupaca

Length: Not Applicable

Project Type: Reconstruction - LFA

Urban and/or Rural:
Traffic Control:

Urban
Staged closed

Letting Date: 06/25/2006
Anticipated Construction Cost: $0-$99,999
Project I.D. #3 6996-04-70
Highway/Street: CTHD
Termini/Location: Shawano St, (CTH D), North Water ST — CN Railroad
County: Waupaca
Length: 0.34 Miles
Project Type: Reconstruct - LFA
Urban and/or Rural:  Urban
Traffic Control: Closed
Letting Date: 03/25/2006
Anticipated Construction Cost: $500,000-$749,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
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Medium

Not Applicable

Work hours

Yes
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Support Staff Required: Yes

Anticipated Number: 2-3 people
Required Certification: Aggregate, asphalt, PCC
Duties: Inspection, staking, materials testing

For more information, contact: Roland Hawk, Supervisor at 715.421.7361 or roland.hawk@dot.state.wi.us
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CONSULTANT PACKAGE NO. 9

Project I.D. #1 6290-04-70

Highway/Street: USH 10

Termini/Location: Stevens Point-Waupaca, CTH J — Amherst Junction

County: Portage

Length: Not Applicable

Project Type: Reconstruction - Expansion

Urban and/or Rural: Rural

Traffic Control: No traffic control

Letting Date: 05/09/2006

Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Clearing and Grubbing
Complexity Level: Low
Associated Contracts: Not Applicable
Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people
Required Certification: Not Applicable
Duties: Inspection, staking

For more information, contact: Roland Hawk, Supervisor at 715.421.7361 or roland.hawk@dot.state.wi.us
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Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

CONSULTANT PACKAGE NO. 10

1016-00-60
IH 90

Concrete Joint Repairs

Juneau

Not Applicable

Roadway Maintenance

Rural

Daytime lane closures only, stage construction

Letting Date: 03/14/2006
Anticipated Construction Cost: $0-$99,999
Project I.D. # 2 6650-00-70

Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

Local Street

28" Avenue Bridge, Lyndon Creek Crossing
Juneau

Not Applicable

Bridge Replacement

Rural

Closed to traffic, detour by locals

04/11/2006

Anticipated Construction Cost: $100,000-$249,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Joint repair, painting, bridge replacement, grading, paving
Medium

Not Applicable

Not Applicable

Yes

Yes

2-3 people

PCC1

Required to complete all necessary inspection including concrete testing,
perform densities, aggregate sampling, complete necessary
documentation to produce diaries, estimates, IRA and material
certification, complete final documentation necessary to close the contract
and submit final estimate

For more information, contact: David Larson, Supervisor at 715.213.2028 or david.larson@dot.state.wi.us
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CONSULTANT PACKAGE NO. 11

Project I.D. #1 6933-00-71
Highway/Street: STH 173
Termini/Location: Wood Ave. & Market St., City of Nekoosa
County: Wood
Length: 2.75 Miles
Project Type: Reconditioning
Urban and/or Rural: Urban and Rural
Traffic Control: Staged construction under traffic, no detour
Letting Date: 11/08/2005
Anticipated Construction Cost: $1,000,000-$1,999,999
Project I.D. # 2 6933-00-72
Highway/Street: STH 173
Termini/Location: Wood Ave. & Market St., City of Nekoosa, MIS
County: Wood
Length: 2.62 Miles
Project Type: Miscellaneous
Urban and/or Rural: Urban and Rural
Traffic Control: Staged construction under traffic, no detour
Letting Date: 09/25/2005
Anticipated Construction Cost: $100,000-$249,999
Project I.D. #3 6999-07-78
Highway/Street: Local Street
Termini/Location: 32" Street North, CTH W — Chestnut Street
County: Wood
Length: 0.71 Miles
Project Type: Pavement Replacement
Urban and/or Rural: Rural
Traffic Control: Closed to traffic, detour by Locals
Letting Date: 05/09/2006
Anticipated Construction Cost: $250,000-$499,999
Major Items of Work: Grading, paving, lighting
Complexity Level: Medium
Associated Contracts: Not Applicable
Restrictions: Lane width restrictions

Project Manager Required: Yes

NC Region, 34 Packages including 5 FS Construction Master Contracts
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Support Staff Required: Yes

Anticipated Number: 3-4 people
Required Certification: PCC 1, asphalt density, aggregate
Duties: Required to complete all necessary inspections and diary documentation,

complete IRA and compile estimates, complete material records and final
documentation to close the contract. Inspection duties include density
testing, aggregate sampling, concrete testing, and lighting installation.

For more information, contact: David Larson, Supervisor at 715.213.2028 or david.larson@dot.state.wi.us
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CONSULTANT PACKAGE NO. 12

Project I.D. #1 7391-01-73

Highway/Street: CTHB

Termini/Location: CTH CC - USH 10, Rocky Creek Crossing

County: Wood

Length: Not Applicable

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed to traffic, detour by county

Letting Date: 03/14/2006

Anticipated Construction Cost: $100,000-$249,999

Project I.D. # 2 6959-00-75

Highway/Street: Town Road

Termini/Location: 1% Ave. Bridge, City of Pittsville, Cat Creek Crossing

County: Wood

Length: Not Applicable

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed to traffic, no detour

Letting Date: 05/09/2006

Anticipated Construction Cost: $250,000-$499,999
Project I.D. #3 6960-00-72

Highway/Street: Local Street

Termini/Location: Lincoln Road Bridge, Hemlock Creek Crossing

County: Wood

Length: 81.4 Feet

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed to traffic, no detour

Letting Date: 11/08/2005

Anticipated Construction Cost: $250,000-$499,999
Project I.D. # 4 7401-01-72

Highway/Street: Local Street

Termini/Location: Ingraham Road Bridge, Branch Yellow River Crossing

County: Woaod

Length: Not Applicable

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed to traffic, no detour

Letting Date: 03/14/2006
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Anticipated Construction Cost: $100,000-$249,999

Project I.D. #5 1620-00-77

Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

STH 80

Branch Yellow River Crossing & APPR, Juneau County Line — STH 173
Wood

Not Applicable

Preventative Maintenance

Rural

Staged construction under traffic

01/10/2006

Anticipated Construction Cost: $100,000-$249,999

Major Items of Work:
replacement

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Projects #1, #2, #3, and #4 are bridge replacements; project #5 is a deck

Medium

Not Applicable
Closed to traffic
Yes

Yes

3-4

PCC 1, asphalt density, aggregate

Required to complete all necessary inspection including concrete testing,
perform densities, aggregate sampling, complete necessary
documentation to produce diaries, estimates, IRA and material
certification, complete final documentation necessary to close the contract
and submit final estimate

For more information, contact: David Larson, Supervisor at 715.213.2028 or david.larson@dot.state.wi.us
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CONSULTANT PACKAGE NO. 13

Project I.D. #1 6351-02-72
Highway/Street: USH 10
Termini/Location: USH 10 Bridges & Approaches, Marshfield — Stevens Point
County: Portage
Length: Not Applicable
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed to traffic, detour provided in plans
Letting Date: 09/13/2005
Anticipated Construction Cost: $100,000-$249,999
Project I.D. # 2 6351-02-73
Highway/Street: USH 10
Termini/Location: USH 10 Bridges & Approaches, Marshfield — Stevens Point
County: Portage
Length: Not Applicable
Project Type: Bridge Replacement
Urban and/or Rural:  Rural
Traffic Control: Closed to traffic, detour provided in plans
Letting Date: 09/13/2005
Anticipated Construction Cost: $1,000,000-$1,999,999
Project I.D. #3 6351-02-74
Highway/Street: USH 10
Termini/Location: USH 10 Bridges & Approaches, Marshfield — Stevens Point
County: Wood
Length: Not Applicable
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed to traffic, detour provided in plans
Letting Date: 09/13/2005
Anticipated Construction Cost: $250,000-$499,999
Project I.LD. # 4 6351-00-71
Highway/Street: IH 39
Termini/Location: Marshfield-Stevens Point, I-39/Casimir Rd Interchange
County: Portage
Length: 0.03
Project Type: Reconstruction - Expansion
Urban and/or Rural: Urban and Rural
Traffic Control: Staged construction, no detour necessary
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Letting Date: 03/14/2006

Anticipated Construction Cost: $2,000,000-$2,999,999
Project I.D. #5 6351-00-72
Highway/Street: USH 10
Termini/Location: Marshfield-Stevens Point, River Road — Pinewood Drive
County: Portage
Length:
Project Type: Reconstruction - Expansion

Urban and/or Rural: Urban and Rural
Traffic Control:

Letting Date: 07/11/2006
Anticipated Construction Cost: $15,000,000 and more
Project I.LD. # 6 6351-00-74

Highway/Street: USH 10

Termini/Location: Marshfield-Stevens Point, USH 10 Wetland Mitigation

County: Portage

Length:

Project Type: Reconstruction - Expansion

Urban and/or Rural: Urban and Rural

Traffic Control: No traffic control necessary

Letting Date: 03/14/2006

Anticipated Construction Cost: $100,000-$249,999

Project I.D. #7 6351-00-75

Highway/Street: USH 10

Termini/Location: Marshfield-Stevens Point, USH 10 Wetland Mitigation

County: Portage

Length:

Project Type: Reconstruction - Expansion

Urban and/or Rural:  Urban and Rural

Traffic Control: No traffic control necessary

Letting Date: 05/09/2006

Anticipated Construction Cost: $250,000-$499,999
Major Items of Work: Bridge construction, grading, paving
Complexity Level: High
Associated Contracts: Not Applicable
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Restrictions: Not Applicable

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 4-6 people

Required Certification: PCC 1, asphalt density, aggregate

Duties: Required to complete all necessary inspection including concrete testing,

perform densities, aggregate sampling, complete necessary
documentation to produce diaries, estimates, IRA and material
certification, complete final documentation necessary to close the contract
and submit final estimate

For more information, contact: David Larson, Supervisor at 715.213.2028 or david.larson@dot.state.wi.us
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CONSULTANT PACKAGE NO. 14

Project I.D. #1 6280-03-73

Highway/Street: STH 66

Termini/Location: Polonia-Rosholt, East Junction CTH J —East Junction CTH |

County: Portage

Length: 7.73 Miles

Project Type: Resurface and possible upgrades

Urban and/or Rural: Rural

Traffic Control: Closed to traffic

Letting Date: 12/13/2005

Anticipated Construction Cost: $2,000,000-$2,999,999

Project I.D. # 2 6280-03-74

Highway/Street: STH 66

Termini/Location: Hanson Street — STH 49

County: Portage

Length: 1.41 Miles

Project Type: Resurfacing with intersection improvements

Urban and/or Rural: Rural

Traffic Control: Closed to traffic

Letting Date: 12/13/2005

Anticipated Construction Cost: $250,000-$499,999

Project I.D. #3 6280-03-72

Highway/Street: STH 66

Termini/Location: Village of Rosholt, Grand Ave., CTH | — Hanson Street

County: Portage

Length: 1.10 Miles

Project Type: Urban reconstruction

Urban and/or Rural:  Urban

Traffic Control: Closed to traffic

Letting Date: 12/13/2005

Anticipated Construction Cost: $1,000,000-$1,999,999
Major Items of Work: Milling, asphalt paving, curb & gutter with storm sewer
Complexity Level: Medium
Associated Contracts: Not Applicable
Restrictions: Not Applicable

Project Manager Required: Yes
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Support Staff Required: Yes

Anticipated Number: 2-3 people
Required Certification: AGGTEC, HMATEC, PCCTEC, GRADINGTEC, NUCDENSITYTECH
Duties: Inspection, staking, materials testing, project administration and general

project management

For more information, contact: Ron Hett, Supervisor at 715.421.8312 or ron.hett@dot.state.wi.us
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CONSULTANT PACKAGE NO. 15

Project I.D. #1 6999-10-72
Highway/Street: BUS 51
Termini/Location: BUS 51 & Imperial Ave Int., HES Village of Rothschild
County: Marathon
Length: 0.0
Project Type: Recondition
Urban and/or Rural:  Urban
Traffic Control: Open to traffic with staging
Letting Date: 12/13/2005
Anticipated Construction Cost: $250,000-$499,999
Project I.D. # 2 6999-10-70
Highway/Street: BUS 51
Termini/Location: STH 29 — Eau Claire River (Volkman St. — Schofield Ave.)
County: Marathon
Length: .66 Miles
Project Type: Enhancement project pedestrian accommodations
Urban and/or Rural:  Urban
Traffic Control: Open to traffic
Letting Date: 04/11/2006
Anticipated Construction Cost: $100,000-$249,000
Major Items of Work: Grading, asphalt paving, traffic signals, curb & gutter, sidewalk, traffic
control
Complexity Level: Medium
Associated Contracts: Not Applicable
Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: AGGTEC, HMATEC, PCCTEC, GRADINGTEC, NUCDENSITYTECH
Duties: Inspection, staking, materials testing, project administration and general

project management

For more information, contact: Ron Hett, Supervisor at 715.421.8312 or ron.hett@dot.state.wi.us
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Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

CONSULTANT PACKAGE NO. 16

1166-07-72

USH 51/STH 29 Corridor-Wausau

USH 51/STH 29 SB, Oriole Lane to Mallard Lane
Marathon

0.77 Miles

Reconstruction, 6-lane rural divided, concrete
Rural

Open to traffic with staging

Letting Date: 02/14/2006
Anticipated Construction Cost: $1,000,000-$1,999,999
Project I.D. # 2 1166-07-74

Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

USH 51/STH 29 Corridor-Wausau

USH 51/STH 29 SB, Oriole Lane to Mallard Lane
Marathon

0.75 Miles

Reconstruction, 6-lane rural divided, concrete
Rural

Open to traffic with staging

Letting Date: 02/14/2006
Anticipated Construction Cost: $1,000,000-$1,999,999
Project I.D. #3 1166-09-75

Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

USH 51/STH 29 Corridor-Wausau

USH 51/STH 29 SB, Mallard Lane to Sherman Street
Marathon

Not Applicable

Reconstruction, 6-lane divided, w/ramps

Urban

Open to traffic with staging

02/14/2006

Anticipated Construction Cost: $3,000,000-$3,999,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:

Concrete paving, grading, bridge, traffic control
Medium to high

Not Applicable

Complete by late 2007

No
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Support Staff Required: Yes

Anticipated Number: 2 people
Required Certification: AGGTEC, HMATEC, PCCTEC, GRADINGTEC, NUCDENSITYTECH
Duties: Inspection, staking, material testing, field management

For more information, contact: Ron Hett, Supervisor at 715.421.8312 or ron.hett@dot.state.wi.us
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CONSULTANT PACKAGE NO. 17

Project I.D. #1 1166-01-63
Highway/Street: I-39NB
Termini/Location: Mosinee-Wausau, BUS 51 & Wisconsin River Bridges, (Prep Contract)
County: Marathon
Length: Not Applicable
Project Type: Bridge rehabilitation, deck repair, steel repair and roadway widening
Urban and/or Rural: Rural
Traffic Control: Open to traffic
Letting Date: 05/09/2006
Anticipated Construction Cost: $500,000-$749,999
Project I.D. # 2 1166-01-72
Highway/Street: 1-39 Northbound
Termini/Location: Mosinee-Wausau, BUS 51 & Wisconsin River Bridges & Approaches
County: Marathon
Length: Not Applicable
Project Type: Bridge rehabilitation, replace the deck, widen to 3 lanes
Urban and/or Rural:  Rural
Traffic Control: Open to traffic with staging
Letting Date: 08/08/2006
Anticipated Construction Cost: $3,000,000-$3,999,999
Major Items of Work: Bridge construction and maintenance (steel beam), grading, asphalt

paving, traffic control

Complexity Level: Medium
Associated Contracts: Not Applicable
Restrictions: Complete by late 2007

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1 person

Required Certification: AGGTEC, HMATEC, PCCTEC, GRADINGTEC, NUCDENSITYTECH
Duties: Inspection, staking, materials testing, project administration and general

project management

For more information, contact: Ron Hett, Supervisor at 715.421.8312 or ron.hett@dot.state.wi.us
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CONSULTANT PACKAGE NO. 18

Project I.D. #1 1166-11-73

Highway/Street: USH 51/STH 29 Corridor-Wausau

Termini/Location: Southbound USH 51 System Ramp to Westbound STH 29

County: Marathon

Length: 0.84 Miles

Project Type: Reconstruction

Urban and/or Rural:  Urban & rural

Traffic Control: Open to traffic with staging

Letting Date: 07/11/2006

Anticipated Construction Cost: $5,000,000-$7,499,999

Project I.D. # 2 1166-11-74

Highway/Street: USH 51/STH 29 Corridor-Wausau

Termini/Location: USH 51/STH 29 SB, Sherman St. — STH 52

County: Marathon

Length: 0.77 Miles

Project Type: Reconstruction with multiple structures

Urban and/or Rural:  Urban & rural

Traffic Control: Open to traffic with staging

Letting Date: 07/11/2006

Anticipated Construction Cost: $5,000,000-$7,499,999

Project I.D. #3 1166-11-80

Highway/Street: USH 51/STH 29 Corridor-Wausau

Termini/Location: Bridge Street & USH 51 Interchange, STH 52 — Bissell St.

County: Marathon

Length: 0.84 Miles

Project Type: Reconstruction

Urban and/or Rural: Rural & urban

Traffic Control: Open to traffic with staging

Letting Date: 07/11/2006

Anticipated Construction Cost: $7,500,000-$9,999,999
Major Items of Work: Grading, rock removal, bridges retaining walls, concrete paving, storm

sewer, and traffic control

Complexity Level: High
Associated Contracts: Not Applicable
Restrictions: November 2007 completion

Project Manager Required: No
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Support Staff Required: Yes

Anticipated Number: 3-4 people
Required Certification: AGGTEC, HMATEC, PCCTEC, GRADINGTEC, NUCDENSITYTECH
Duties: Inspection, staking, materials testing, field manager

For more information, contact: Ron Hett, Supervisor at 715.421.8312 or ron.hett@dot.state.wi.us
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Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

CONSULTANT PACKAGE NO. 19

6687-04-73
Day Avenue

Day Avenue Bridge — Squaw Creek Crossing
Marathon

Not Applicable

Bridge Replacement

Rural

Closed to traffic

Letting Date: 11/08/2005

Anticipated Construction Cost: $250,000-$499,999

Project I.D. # 2 9518-00-70

Highway/Street: Colrad Road

Termini/Location: Colrad Road Bridge, Potato Creek Crossing
County: Marathon

Length: Not Applicable

Project Type: Bridge Rehabilitation

Urban and/or Rural:
Traffic Control:

Rural
Closed to traffic

Letting Date: 03/14/2006

Anticipated Construction Cost: $100,000-$249,999
Project I.D. #3 9479-00-71

Highway/Street: CTHA

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

STH 13 - CTH F, (East Branch Big Eau Pleine River Crossing)
Marathon

43.0 Feet

Bridge Replacement

Rural

Closed to traffic

04/25/2006

Anticipated Construction Cost: $100,000-$249,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:

Structure removal, bridge construction, grading, asphalt paving
Low

Not Applicable

Not Applicable

Yes

NC Region, 34 Packages including 5 FS Construction Master Contracts

Page 28 of 45



Support Staff Required: Yes

Anticipated Number: 1 person

Required Certification: AGGTEC, HMATEC, PCCTEC, GRADINGTEC, NUCDENSITYTECH

Duties: Inspection, staking, materials testing, project administration, field
manager

For more information, contact: Ron Hett, Supervisor at 715.421.8312 or ron.hett@dot.state.wi.us
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CONSULTANT PACKAGE NO. 20

Project I.D. #1 9528-08-72
Highway/Street: Junction Road
Termini/Location: Junction Road Bridge, (Branch Big Sandy Creek Crossing — EAST)
County: Marathon
Length: 24 Feet
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed to traffic
Letting Date: 02/14/2006
Anticipated Construction Cost: $100,000-$249,999
Project I.D. # 2 9528-08-73
Highway/Street: Junction Road
Termini/Location: Junction Road Bridge, (Branch Big Sandy Creek Crossing — WEST)
County: Marathon
Length: Not Applicable
Project Type: Bridge Replacement
Urban and/or Rural:  Rural
Traffic Control: Closed to traffic
Letting Date: 02/14/2006
Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Structure removal, bridge construction, grading, asphalt paving
Complexity Level: Low
Associated Contracts: Not Applicable
Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1 person

Required Certification: AGGTEC, HMATEC, PCCTEC, GRADINGTEC, NUCDENSITYTECH

Duties: Inspection, staking, materials inspection, project administration, field
manager

For more information, contact: Ron Hett, Supervisor at 715.421.8312 or ron.hett@dot.state.wi.us
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CONSULTANT PACKAGE NO. 21

Project I.D. #1 6651-02-74
Highway/Street: CTHN
Termini/Location: STH13-CTHE,CTHN
County: Marathon
Length: 8.5 Miles
Project Type: Resurface
Urban and/or Rural: Rural
Traffic Control: Open to traffic
Letting Date: 03/14/2006
Anticipated Construction Cost: $750,000-$999,999
Project I.D. # 2 6999-03-76
Highway/Street: STH 52
Termini/Location: STH 52 & 18™ Street Intersection, City of Wausau
County: Marathon
Length: 0.74 Miles
Project Type: Recondition
Urban and/or Rural:  Urban
Traffic Control: Open to traffic with staging
Letting Date: 04/11/2006
Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Asphalt paving, concrete paving, curb & gutter, storm sewer, traffic
control
Complexity Level: Medium
Associated Contracts: Not Applicable
Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: AGGTEC, HMATEC, PCCTEC, GRADINGTEC, NUCDENSITYTECH

Duties: Inspection, staking, materials inspection, project administration and field
manager

For more information, contact: Ron Hett, Supervisor at 715.421.8312 or ron.hett@dot.state.wi.us
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CONSULTANT PACKAGE NO. 22

Project I.D. #1 6524-01-71
Highway/Street: STH 55
Termini/Location: Seymour-Angelica (CTH VV-STH 29)
County: Shawano
Length: 8.26 miles
Project Type: Reconstruction
Urban and/or Rural:  Rural
Traffic Control: Combination of closed to through traffic with detour and open to through
traffic
Letting Date: 11/08/2005
Anticipated Construction Cost: $3,000,000-$3,999,999
Major Items of Work: Grading, crushed aggregate base course, asphaltic paving
Complexity Level: Medium
Associated Contracts: Not Applicable
Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3 people

Required Certification: Asphaltic Density, Concrete, Aggregate Sampling
Duties: Inspection, Staking and Materials Testing

For more information, contact: Robin Stafford, Project Development Supervisor at (715) 365-5750.
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CONSULTANT PACKAGE NO. 23

Project I.D. #1 9150-03-71
Highway/Street: STH 32
Termini/Location: Mountain-Lakewood (Silver Hill Road-Big Hill Road)
County: Oconto
Length: 11.06 miles
Project Type: Recondition
Urban and/or Rural:  Urban and Rural
Traffic Control: Open to through traffic
Letting Date: 02/14/2006
Anticipated Construction Cost: $3,000,000-$3,999,999
Major Items of Work: Milling, asphaltic pavement, passing lanes, frost heave correction
Complexity Level: Medium
Associated Contracts: Not Applicable
Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Asphaltic Density, Concrete, Aggregate Sampling
Duties: Inspection, Staking and Materials Testing

For more information, contact: Robin Stafford, Project Development Supervisor at (715) 365-5750.
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CONSULTANT PACKAGE NO. 24

Project I.D. #1 9304-09-60
Highway/Street: STH 101
Termini/Location: Pine River Bridge & Approaches
County: Florence
Length: 94.5 feet
Project Type: Bridge Rehabilitation
Urban and/or Rural:  Rural
Traffic Control: Open to thru traffic with flagging operations
Letting Date: 02/14/2006
Anticipated Construction Cost: $250,000-$499,999
Project I.D. # 2 9304-10-60
Highway/Street: STH 101
Termini/Location: Fence-STH 70 (Sumac Road-STH 70)
County: Florence
Length: 8.68 miles
Project Type: Resurface
Urban and/or Rural:  Rural
Traffic Control: Open to thru traffic with flagging operations
Letting Date: 02/14/2006
Anticipated Construction Cost: $750,000-$999,000
Major Items of Work: Deck cleaning; sand blasting, concrete masonry overlay, bridge painting,

asphaltic pavement, possible culvert replacement

Complexity Level: Low
Associated Contracts: Above two projects are tied as one contract
Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: Asphaltic Density, Concrete, Aggregate Sampling
Duties: Inspection, Staking, and Materials Testing

For more information, contact: Robin Stafford, Project Development Supervisor at (715) 365-5750.
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CONSULTANT PACKAGE NO. 25

Project I.D. #1 9391-04-70
Highway/Street: Deleglise Street, City of Antigo
Termini/Location: Mendlik Avenue-Alternate Route
County: Langlade
Length: 0.35 mile
Project Type: Reconstruction
Urban and/or Rural:  Urban
Traffic Control: Closed to thru traffic with posted detour
Letting Date: 03/14/2006
Anticipated Construction Cost: $250,000-$499,999
Project I.D. # 2 9140-11-70
Highway/Street: STH 64
Termini/Location: West Branch Eau Claire River Bridge & Approaches
County: Langlade
Length: N/A
Project Type: Bridge Rehabilitation
Urban and/or Rural:  Rural
Traffic Control: Open to traffic with flagging or signal operation
Letting Date: 04/11/2006
Anticipated Construction Cost: $250,000-$499,999
Major Items of Work: Grading, asphaltic pavement, storm sewer, curb & gutter, deck

replacement, approach work

Complexity Level: Medium
Associated Contracts: Not Applicable
Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphaltic Density, Concrete, Aggregate Sampling
Duties: Inspection, Staking, and Materials Testing

For more information, contact: Robin Stafford, Project Development Supervisor at (715) 365-5750.
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Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

CONSULTANT PACKAGE NO. 26

9901-03-70

Wall Street, City of Eagle River
Railroad Street-Capich Drive

Vilas

0.91 mile

Misc. - beautification enhancement
Urban

Closed to thru traffic

Letting Date: 03/14/2006
Anticipated Construction Cost: $500,000-$749,999
Project I.D. # 2 9901-04-70

Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

Wall Street, City of Eagle River
Railroad Street-Capich Drive
Vilas

0.91 mile

Reconstruction

Urban

Closed to thru traffic

03/14/2006

Anticipated Construction Cost: $2,000,000-$2,999,999

Major Items of Work:

Complexity Level:

Associated Contracts:

Restrictions:
Project Manager Required:

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Sidewalk reconstruction, street lighting, fencing, retaining wall, milling,
asphaltic pavement, storm sewer

Medium

Above two projects are tied as one contract. A sanitary sewer and water
main contract will be constructed in conjunction with this contract.

Noise restriction from 9 p.m.-4 a.m.
Yes

Yes

2-3 people

Asphaltic Density, Concrete, Aggregate Sampling
Inspection, Staking and Materials Testing

For more information, contact: Robin Stafford, Project Development Supervisor at (715) 365-5750.
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CONSULTANT PACKAGE NO. 27

Project I.D. #1 9413-02-70

Highway/Street: CTHK

Termini/Location: Prairie River Bridge-Short Road

County: Lincoln

Length: 0.90 mile

Project Type: Recondition

Urban and/or Rural: Rural

Traffic Control: Open to thru traffic with flagging operations

Letting Date: 04/11/2006

Anticipated Construction Cost: $250,000-$499,999

Project I.D. # 2 9015-12-60

Highway/Street: STH 64

Termini/Location: Lincoln County Line-Antigo

County: Langlade

Length: 12.52 miles

Project Type: Roadway maintenance

Urban and/or Rural:  Rural

Traffic Control: Open to thru traffic with flagging operations

Letting Date: Undetermined at present

Anticipated Construction Cost: $1,000,000-$1,999,999
Major Items of Work: Milling asphalt, rubblizing concrete, curb and gutter repair, asphaltic

surface, possible culvert replacement, traffic sign replacement

Complexity Level: Low
Associated Contracts: Not Applicable
Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphaltic Density, Concrete, Aggregate Sampling
Duties: Inspection, Staking and Materials Testing

For more information, contact: Robin Stafford, Project Development Supervisor at (715) 365-5750.
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CONSULTANT PACKAGE NO. 28

Project I.D. #1 9816-04-70
Highway/Street: Local Road
Termini/Location: USH 8 & Everybody’s Road Intersection
County: Forest
Length: 0.3 mile
Project Type: Hazard Elimination Safety Project
Urban and/or Rural: Rural
Traffic Control: Open to thru traffic with flagging operation
Letting Date: 06/13/2006
Anticipated Construction Cost: $250,000-$499,999
Project I.D. # 2 9816-05-60
Highway/Street: USH 8
Termini/Location: Monico-Crandon (Oneida County Line-STH 32)
County: Forest
Length: 6.96 miles
Project Type: Roadway maintenance
Urban and/or Rural: Rural and Urban
Traffic Control: Open to thru traffic with flagging operation
Letting Date: 03/13/2007 at present — will move up
Anticipated Construction Cost: $750,000-$999,999
Major Items of Work: Common excavation, asphaltic pavement, curb and gutter, mill and
overlay
Complexity Level: Low
Associated Contracts: Not Applicable
Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: Asphaltic Density, Concrete, Aggregate Sampling
Duties: Inspection, Staking and Materials Testing

For more information, contact: Robin Stafford, Project Development Supervisor at (715) 365-5750.
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CONSULTANT PACKAGE NO. 29

Project I.D. #1 9220-04-71

Highway/Street: STH 117

Termini/Location: Cecil Street, Village of Bonduel (CTH BB-Mutzy Lane)

County: Shawano

Length: 0.50 mile

Project Type: Resurface

Urban and/or Rural:  Urban

Traffic Control: Short detour — open to local traffic — remainder done under traffic

Letting Date: 04/11/2006

Anticipated Construction Cost: $100,000-$249,999

Project I.D. # 2 9438-00-71

Highway/Street: CTH VWV

Termini/Location: STH 47-East County Line

County: Menominee

Length: 7.62 miles

Project Type: Reconstruction

Urban and/or Rural: Rural

Traffic Control: Closed with marked detour

Letting Date: 05/09/2006

Anticipated Construction Cost: $750,000-$999,999

Project I.D. # 3 9650-15-72

Highway/Street: STH 47

Termini/Location: STH 47-Keshena (Chief Carron Street Intersection)

County: Menominee

Length: 0.031 mile

Project Type: Misc.

Urban and/or Rural:  Urban

Traffic Control: Open to through traffic

Letting Date: 05/09/2006

Anticipated Construction Cost: $0-$99,999
Major Items of Work: Pulverize, asphaltic surface, curb and gutter, urban grading
Complexity Level: Medium
Associated Contracts: Projects 9438-00-71 and 9650-15-72 are tied as one contract
Restrictions: Not Applicable

Project Manager Required: Yes
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Support Staff Required: Yes

Anticipated Number: 2-3 people
Required Certification: Asphaltic Density, Concrete, Aggregate Sampling
Duties: Inspection, Staking, Materials Testing

For more information, contact: Robin Stafford, Project Development Supervisor at 715.365.5750.
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Project I.D.
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 30

1000-07-70
Not Applicable

Not Applicable

Adams, Florence, Forest, Green Lake, Iron, Langlade, Lincoln, Marathon,
Marquette, Menominee, Oneida, Portage, Price, Shawano, Vilas,
Waupaca, Waushara, Wood

Not Applicable

Full Service Construction Master Contract

Not Applicable

Not Applicable

Not Applicable

Anticipated Master Contract Cost: ~ $60,000

Major Items of Work:
Complexity Level:

Associated Contracts:

Restrictions:
Project Manager Required:

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Varies by project
Low

Work orders will be written against this Master Contract based on project
needs until March 1, 2007

Not Applicable

Possible

Yes

1-3 people but will vary by work order

Aggregate, Concrete, Asphaltic Density, Sampling
Inspection, Staking, Construction Surveying and Materials Testing

For more information, contact: Robin Stafford, Project Development Supervisor at (715) 365-5750.
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Project I.D.
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 31

1000-07-71
Not Applicable

Not Applicable

Adams, Florence, Forest, Green Lake, Iron, Langlade, Lincoln, Marathon,
Marquette, Menominee, Oneida, Portage, Price, Shawano, Vilas,
Waupaca, Waushara, Wood

Not Applicable

Full Service Construction Master Contract

Not Applicable

Not Applicable

Not Applicable

Anticipated Master Contract Cost: ~ $60,000

Major Items of Work:
Complexity Level:

Associated Contracts:

Restrictions:
Project Manager Required:

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Varies by project
Low

Work orders will be written against this Master Contract based on project
needs until March 1, 2007

Not Applicable

Possible

Yes

1-3 people but will vary by work order

Aggregate, Concrete, Asphaltic Density, Sampling
Inspection, Staking, Construction Surveying and Materials Testing

For more information, contact: Robin Stafford, Project Development Supervisor at (715) 365-5750.
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Project I.D.
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 32

1009-41-26
Not Applicable

Not Applicable

Adams, Florence, Forest, Green Lake, Iron, Langlade, Lincoln, Marathon,
Marquette, Menominee, Oneida, Portage, Price, Shawano, Vilas,
Waupaca, Waushara, Wood

Not Applicable

Full Service Construction Master Contract

Not Applicable

Not Applicable

Not Applicable

Anticipated Master Contract Cost: ~ $250,000

Major Items of Work:
Complexity Level:

Associated Contracts:

Restrictions:
Project Manager Required:

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Varies by project
Low

Work orders will be written against this Master Contract based on project
needs until March 1, 2007

Not Applicable

Possible

Yes

1-3 people but will vary by work order

Aggregate, Concrete, Asphaltic Density, Sampling
Inspection, Staking, Construction Surveying and Materials Testing

For more information, contact: Ron Hett, Supervisor at 715.421.8312 or ron.hett@dot.state.wi.us
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Project I.D.
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 33

1009-41-27
Not Applicable

Not Applicable

Adams, Florence, Forest, Green Lake, Iron, Langlade, Lincoln, Marathon,
Marquette, Menominee, Oneida, Portage, Price, Shawano, Vilas,
Waupaca, Waushara, Wood

Not Applicable

Full Service Construction Master Contract

Not Applicable

Not Applicable

Not Applicable

Anticipated Master Contract Cost: ~ $250,000

Major Items of Work:
Complexity Level:

Associated Contracts:

Restrictions:
Project Manager Required:

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Varies by project
Low

Work orders will be written against this Master Contract based on project
needs until March 1, 2007

Not Applicable

Possible

Yes

1-3 people but will vary by work order

Aggregate, Concrete, Asphaltic Density, Sampling
Inspection, Staking, Construction Surveying and Materials Testing

For more information, contact: Roland Hawk, Supervisor at 715.421.7361 or

roland.hawk@dot.state.wi.us

NC Region, 34 Packages including 5 FS Construction Master Contracts Page 44 of 45


mailto:roland.hawk@dot.state.wi.us

CONSULTANT PACKAGE NO. 34

Project I.D. 1009-41-28

Highway/Street: Not Applicable

Termini/Location: Not Applicable

County: Adams, Florence, Forest, Green Lake, Iron, Langlade, Lincoln, Marathon,

Marquette, Menominee, Oneida, Portage, Price, Shawano, Vilas,
Waupaca, Waushara, Wood

Length: Not Applicable
Project Type: Full Service Construction Master Contract
Urban and/or Rural:  Not Applicable
Traffic Control: Not Applicable
Letting Date: Not Applicable

Anticipated Master Contract Cost: ~ $250,000

Major Items of Work: Varies by project
Complexity Level: Low
Associated Contracts: Work orders will be written against this Master Contract based on project

needs until March 1, 2007
Restrictions: Not Applicable

Project Manager Required: Possible

Support Staff Required: Yes

Anticipated Number: 1-3 people but will vary by work order

Required Certification: Aggregate, Concrete, Asphaltic Density, Sampling

Duties: Inspection, Staking, Construction Surveying and Materials Testing

For more information, contact: David Larson, Supervisor at 715.213.2028 or david.larson@dot.state.wi.us
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